TECHNICAL WORK MAY NOT BEGIN PRIOR TO L0 APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN/ TASK ORDER

0B ORDER NUMBER *

‘CONTRACTOR’

" s TAS) f‘ﬁ AMENDMENT
QSS Group, Inc. 99124 { 9 423-428-12-41-89 19

TASK TITLE: {NTE 80 characters; include Project name)

ECS System Englneermg Test Serwces

ASSISTANT TECHNICA REPRESENTATIVE (OR TASK MONITOR) DATE
Glenn lona ‘6 é/ / /

BRANCH HEAD. —. oate 7 CoDE PHONE

Dorothy C. Perk’b N ( (-)k-\\ (;\( I qu 423 301-614-5048

CONTRACTING OFFICER'S TECHNICAL EF)R (= VE {C ' DATE CODE PHONE
%en S. Lebair, Jr. éé Q/; ? 560 301-286-6382
FLIGHT HARDWARE, CRITICAL &ﬁ’ SOFTWARE? | commcm,? FFICER'S QUALITY REP, 7 DESIGNATED FAM:
‘{IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK}

423 301-614-5285

{X] NO { ] YES
The contractor shall identify and explain the reason for any deviations, exceptions, (To be compisted by Contracting Officer)
or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:
technical requirements of the Task Order Statement of Work and related specifications. Date:

The contractor shall complete and submit the required Reps and Certs. JUN 2 8 !99Q
Contractor will develop specification or statement of work under this task for a future procurement. [X] NO [ ] YES
Flight hardware will be shipped to GSFC for testing prior to final delivery. [ 1 NO [ 1 YES [X] NA
Government Furnished Property/Facilities: [X] NO [ ] YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)
Onsite Performance: [X] NO [ ]1YES If yes: [ ] TOTAL [ 1 PARTIAL
if partial, indicate onsite work in SOW by asterisk (*)
Surveillance Plan Attached: [X] NO [ ] YES
Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the effective date
of this task order shall be June 28, 1999.

INCENTIVE FEE STRUCTURE (check one)
(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

__X_No. 1 ___No.2 ___No. 3 __No. 4 __.No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %

{To be completed by Contracting Officer)
The target cost of this task order is $_33,228
The target fee of this task order is $ 167
The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contract is $.33,395

The maximum fee is $. 244
The minimum fee is $0.

T

\UTHORIZED SIGNATURE
THIS TASK ASSIGNMENT 1S ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS* .

Lorrie L. Eakin

I A . 01712199 Contracting Officer
SIGNATURE OF COl ACTING OFFICER i DATE ) TYPED NAME OF CCNTRACTING OFFICER
/CONTRACTOR'S ACCEPTANCE: ' : - S i : :
AUTHORIZED SIGNATURE DATE
GSFC FORM 703-1845 12/98 (OLDER VERSIONS ARE OBSOLETE)

DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL |



TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

_REQUEST FOR TASK PLAN /TASK‘ ORDERW

| CONTRACTOR
NASS-

99124 %fkdg

QSS Group, Inc.

PERFORMANCE SPECIFICATIONS:

1. Verification database updates should be provided in format that is consistent with the VDB schema and reflective of
the changes requested via CCR or as requested via e-mail for non-baselined updates.

2. The Open NCR to ticket traceability reports should reflect the weekly updates from the ESDIS SSDO engineers and the
latest NCR information from DDTS.

3. The VATC and site verification logs should contain the current updates for test cases to criteria information from the
VDB in a format that can be used by the ECS test organization to record the verification results and NCR information.,

‘4. VDB data analysis requests should be concise, readable, and.contain a summary. Detailed backup information should be
provided, if necessary. The reports should satisfy the objectives of the individual request(s).

MILESTONES/DELIVERABLES AND DATES:

1. Delivery of verification database updates for data entry within 48 hours for requests in response to CCRs
and other non-baselined database updates.

2. Weekly delivery of Open NCR to ticket traceability reports.
3. Development of VATC and site verification logs within 1 week of test execution based on information from the VDB.
4. Attend “dail;li ECS test and weekly ESDIS test status meetings

5. Provide regular reports of progress and issues on a monthly basis or more frequently if there are issues that require
attention.

6. Timely delivery of system engineering VDB data analysis requests.

Note: Timely delivery varies for task to task and is on the order of days to weeks

GSFC FORM 703-1845a



